APPENDIX C

CONCEPT-LEVEL COST ESTIMATES FOR
PRIMARY CORRIDOR IMPROVEMENT
OPTIONS



TOWN OF MILLWOOD iy 7z

ARGONNE ROAD CORRIDOR STUDY

OPI110 OPITI10 OPI110 OPI110 4
Concept-Level Cost Estimates 0P A A-LA BN PO A ONVER A
NO. ITEMS OF WORK AND MATERIALS UNIT || TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT
GENERAL ITEMS
1 General Conditions & Mobilization (8%) LS 1% 115,500  $ 115,500 1% 277,000 $ 277,000 1% 104,600  $ 104,600 1% 285,400 $ 285,400
2 Temporary Traffic Control (5%) LS 1% 72,200  $ 72,200 1% 173,100 @ $ 173,100 1. % 65,400  $ 65,400 1% 178,400  $ 178,400
3 Erosion Control (1.5%) LS 14 21,700  $ 21,700 1% 51,900  $ 51,900 1% 19,600  $ 19,600 1% 53,500  $ 53,500
CLEARING, GRUBBING & DEMO ITEMS
4 Removal of Structures & Obstructions (2%) LS 1% 28,900  $ 28,900 1% 69,200  $ 69,200 1% 26,200  $ 26,200 1% 71,300  $ 71,300
5 Removal of Curbs FOOT 2600 $ 2.00 $ 5,200 3200 $ 2.00 $ 6,400 2600 $ 2.00 $ 5,200 5200 $ 2.00 $ 10,400
6:Removal of Walks and Driveways SQFT 6000 $ 2.00 $ 12,000 9000 $ 2.00 $ 18,000 6000 $ 2.00 $ 12,000 10800 $ 2.00 $ 21,600
7 Asphalt Pavement Cutting FOOT 2600 $ 150 $ 3,900 4000 $ 150 $ 6,000 2600 $ 150 $ 3,900 500 $ 150 $ 750
8 Clearing and Grubbing (incl. trees) LS 1% 10,000  $ 10,000 1% 10,000  $ 10,000 1% 10,000  $ 10,000 1% 10,000  $ 10,000
ROAD CONSTRUCTION ITEMS
9 :General Excavation CUYD 3300 $ 25 $ 82,500 4450 $ 25 $ 111,250 3300 $ 25 $ 82,500 4900 $ 25 $ 122,500
10 Cold Plane Pavement Removal, 2 Inch Deep SQFT 0 $ 125 $ - 34500 $ 125 $ 43,125 0 $ 125 $ - 38500 $ 125 $ 48,125
11 Aggregate Base SQFT 83000 $ 1.25 $ 103,750 113000 $ 1.25 $ 141,250 83000 $ 1.25 $ 103,750 120000 $ 1.25 $ 150,000
12 Level 3, HMAC Mixture, 4" thick SQFT 0 $ 225 $ - 10900 $ 225 $ 24,525 0 $ 225 $ - 15300 $ 225 $ 34,425
7)) 13 Level 3, HMAC Mixture, Overlay, 2" thick SQFT 0$ 1.50 $ - 38500 $ 1.50 $ 57,750 0 $ 1.50 $ - 34500 $ 1.50 $ 51,750
S 14 Plain Concrete Pvmt., 8" Thick SQFT 83000 $ 6.50 $ 539,500 104700 $ 6.50 $ 680,550 83000 $ 6.50 $ 539,500 110300 $ 6.50 $ 716,950
E 15:Concrete Curb and Gutter FOOT 2400 $ 15 $ 36,000 3715 $ 15 $ 55,725 2400 $ 15 $ 36,000 4500 $ 15 $ 67,500
I: 16 Concrete Standard Curb FOOT 885 $ 9.00 $ 7,965 885 $ 9.00 $ 7,965 885 $ 9.00 $ 7,965 885 $ 9.00 $ 7,965
Z 17 Pavement Markings FOOT 350 $ 025 $ 88 10700 $ 025 $ 2,675 15600 $ 025 $ 3,900 20600 $ 025 $ 5,150
L 18 Roadway Signing EACH 20 $ 500  $ 10,000 20 $ 500  $ 10,000 20 $ 500  $ 10,000 20 $ 500  $ 10,000
E 19 Radar Speed Signs EACH 2% 5,000  $ 10,000 2 $ 5,000  $ 10,000 2 $ 5,000  $ 10,000 2 $ 5,000  $ 10,000
C>> 20 Patterned Crosswalk SQFT 5500 $ 15 $ 82,500 6400 $ 15 $ 96,000 5500 $ 15 $ 82,500 6400 $ 15 $ 96,000
o SIDEWALKS & DRIVEWAYS
o 21 Concrete Driveways- 6" thick, Residential SQFT 400 $ 5.00 $ 2,000 880 $ 5.00 $ 4,400 400 $ 5.00 $ 2,000 880 $ 5.00 $ 4,400
E 22 Concrete Driveways, Reinf, 6" thk, Comm. SQFT 575 $ 550 $ 3,163 1650 $ 550 $ 9,075 575 $ 550 $ 3,163 1800 $ 550 $ 9,900
L 23 Concrete Walks, 4" thick on 2" aggregate SQFT 5900 $ 400 $ 23,600 16100 $ 400 $ 64,400 5900 $ 400 $ 23,600 19500 $ 400 $ 78,000
g() 24 Concrete Sidewalk Ramps EACH 11 $ 1,250 | $ 13,750 19 $ 1,250 ' $ 23,750 11 $ 1,250 | $ 13,750 19 $ 1,250 ' $ 23,750
o 25 Transit Shelter & Pad EACH 2 $ 10,000  $ 20,000 2 $ 10,000  $ 20,000 2 % 10,000  $ 20,000 2 $ 10,000  $ 20,000
STORM DRAINAGE
2612 Inch dia. Storm Drain Pipe FOOT 200 $ 25 $ 5,000 260 $ 25 $ 6,500 200 $ 25 $ 5,000 300 $ 25 $ 7,500
27 Concrete Inlets EACH 10 $ 1,500 | $ 15,000 13 $ 1,500 | $ 19,500 10 $ 1,500 @ $ 15,000 15 $ 1,500 | $ 22,500
SIGNALS & LIGHTING
28 Removal of Existing lllumination LS 0 $ - $ - 1% 10,000 | $ 10,000 0 $ 10,000 : $ - 1% 10,000 | $ 10,000
29 Trent Modifications LS 1% 20,000  $ 20,000 1% 20,000  $ 20,000 1% 20,000  $ 20,000 1% 20,000  $ 20,000
30 New Street Lights LS 0$ 892,300 $ - 1% 892,300 $ 892,300 0 $ 892,300  $ - 1% 892,300 $ 892,300
31 Traffic Signal Installation EACH 0 $ 220,000 @ $ - 3% 220,000  $ 660,000 0 $ 220,000  $ - 33 220,000 @ $ 660,000
32 Traffic Signal - Replace Controller & Display EACH 3% 50,000 @ $ 150,000 0 $ 50,000 @ $ - 3 $ 50,000 @ $ 150,000 0 $ 50,000 @ $ -
33 Traffic Signal Modifications EACH 2 $ 140,000  $ 280,000 2% 140,000  $ 280,000 1% 140,000  $ 140,000 2% 140,000  $ 280,000
34 Railroad Signal Modifications/Interconnect EACH 0 $ 150,000 : $ - 1% 150,000 | $ 150,000 0 $ 150,000 : $ - 1% 150,000 : $ 150,000
LANDSCAPE & RESTORATION
35 Landscape Restoration SQFT 2325 $ 150 $ 3,488 6100 $ 1.50  $ 9,150 2325 $ 150 $ 3,488 6400 $ 150 $ 9,600
36 Deciduous Trees @ 40' o-c EACH 12 $ 400 $ 4,800 30 $ 400 $ 12,000 12 $ 400 $ 4,800 40 $ 400 $ 16,000
37 Right of Way Monumentation LS 1$ 10,000  $ 10,000 1% 15,000  $ 15,000 1% 10,000  $ 10,000 1% 25,000  $ 25,000
38 Right of Way SQFT 7100 $ 10 $ 71,000 35000 $ 10 $ 350,000 13000 $ 10 $ 130,000 55500 $ 10 $ 555,000
TOTAL BASE IMPROVEMENT ITEMS $ 1,763,503 $ 4,398,490 $ 1,663,815 $ 4,735,665
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TOWN OF MILLWOOD

PRI | T

ARGONNE ROAD CORRIDOR STUDY

ENHANCEMENT ITEMS

OPTIO OPTIO OPTIO OPTION #4
Concept-Level Cost Estimates 0P A1 A A1 A ON PQ A ONVER A
NO. ITEMS OF WORK AND MATERIALS UNIT || TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT TOTAL QUANTITY UNIT PRICE TOTAL AMOUNT
1 Underground Utilities LS 1 $ 400,000 $ 400,000 1 $ 400,000 $ 400,000 1 $ 400,000 $ 400,000 1 $ 400,000 $ 400,000
2 Gateway Features LS 2 $ 100,000 $ 200,000 2 $ 100,000 $ 200,000 2 $ 100,000 $ 200,000 2 $ 100,000 $ 200,000
3 M-U Path w/fence, 10' [WVHS TO MILLWOOD PARK) = LF 2200 $ 60 $ 132,000 2200 $ 60 $ 132,000 2200 $ 60 $ 132,000 2200 $ 60 $ 132,000
4 Multi-Use Path, 10' [ALONG IEP] LF 1000 $ 50 $ 50,000 0 $ 50 $ - 0$ 50 $ - 0 $ 50 $ -
5 Right of Way for [EP M-U Path SQFT 5900 $ 10 $ 59,000 0% 10 $ - 0$ 10 $ - 0$ 10 $ -
6 Res. Sidewalks. 5' on Grace [Argonne to WVHS] LF 1900 $ 25 $ 47,500 1900 $ 25 $ 47,500 1900 $ 25 $ 47,500 1900 $ 25 $ 47,500
7 Lighted Crosswalks EACH 6 $ 22,000 $ 132,000 6 $ 22,000 $ 132,000 6 $ 22,000 $ 132,000 6 $ 22,000 $ 132,000
8 Emergency Signal @ Frederick & Argonne EACH 1 $ 140,000 $ 140,000 1 $ 140,000 $ 140,000 1 $ 140,000 $ 140,000 1 $ 140,000 $ 140,000
9 Street Furniture & Accessories LS 1$ 25,000 $ 25,000 1$ 25,000 $ 25,000 1$ 25,000 $ 25,000 1$ 25,000 $ 25,000
10 New Street Lights LS 1 $ 902300 $ 902,300 0 $ 902300 $ - 1 $ 902300 $ 902,300 0 $ 902,300 $ -
TOTAL ENHANCEMENT ITEMS $ 2,087,800 [$ 1,076,500 [$ 1,978,800 [ $ 1,076,500 |
SCHEDULE SUMMARY
BASE IMPROVEMENT ITEMS $ 1,763,503 $ 4,398,490 $ 1,663,815 $ 4,735,665
ENHANCEMENT ITEMS $ 2,087,800 $ 1,076,500 $ 1,978,800 $ 1,076,500
SUBTOTAL $ 3,851,303 $ 5,474,990 $ 3,642,615 $ 5,812,165
DESIGN & CONSTRUCTION CONTINGENCIES (30%) $ 1,155,400 $ 1,642,500 $ 1,092,800 $ 1,743,600
TOTAL CONSTRUCTION $ 5,006,703 $ 7,117,490 $ 4,735,415 $ 7,555,765
DESIGN ENGINEERING (15%) $ 751,005 $ 1,067,624 $ 710,312 $ 1,133,365
CONSTRUCTION MANAGEMENT (12%) $ 600,804 $ 854,099 $ 568,250 $ 906,692
TOTAL ENGINEERING & CONSTRUCTION MANAGEMENT $ 1,351,810 $ 1,921,722 $ 1,278,562 $ 2,040,057
TOTAL PROJECT ESTIMATE (Rounded) $ 6,359,000 [$ 9,039,000 | [$ 6,014,000 | [$ 9,596,000 |
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